



# Town of Scarborough, Maine

259 US ROUTE ONE, PO BOX 360  
SCARBOROUGH, MAINE • 04070-0360

Kim Massa, Purchasing Specialist  
[kmassa@ci.scarborough.me.us](mailto:kmassa@ci.scarborough.me.us)

**TO:** RFP 142017/ CRITICALITY AND RISK ASSESSMENT OF STORMWATER BIDDERS  
**FROM:** KIM MASSA, PURCHASING SPECIALIST  
**SUBJECT:** ADDENDUM #1 TO BID DOCUMENT  
**DATE:** 10/18/16

---

**NOTICE is hereby given to prospective RFP respondents** of the following information, clarifications, and modifications to the RFP Document. The RFP Document remains unchanged except as indicated below.

1.02

Purpose of RFP

Last sentence reads:

Funding for the project was approved in the FY17 municipal budget.

Change to:

The total project is estimated to cost \$475,000.00 and is anticipated to be four years in duration. Funding for the project is spread over a four year period with the first year funded in the current fiscal year (FY17). The contract period will be for 1 year with 3 subsequent 1 year extensions contingent on funds being allocated during the municipal budgeting process.

Please do not hesitate to contact me if you have questions regarding this amendment.